STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 05/ 06/ 03 I N LAKE COUNTY NEAR KELSEYVI LLE 05/ 07/ 03
CONTRACT NUMBER 01- 345204 FROM 0.5 KM SOUTH OF HI GHLAND CONTRACT CODE ' A
LOCATI ON 01- LAK- 29- R38. 3/ R38. 9 SPRINGS ROAD TO 0.5 KM NORTH OF 65 CONTRACT | TEVS
H GHLAND SPRI NGS ROAD
MODI FY | NTERSECTI ON FEDERAL Al D ACST- P029- (092) E
PHG- P029- (092) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 22 FUND TOTAL  HB1 0 TOTAL NUMBER OF WORKI NG DAYS 100
NUVBER OF Bl DDERS 3 ENG NEERS EST 1,423, 000.00 AMOUNT UNDER 28, 856. 50 PERCENT UNDER EST 2.03
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,394,143.50 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1,549,946.00 3 KIEW T PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
3 1,794,347.50 1 J A GONSALVES AND SON 707 258- 6261

CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

00676166

FAX 707 258-1240



01- 345204
01- LAK-29-R
05/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 07/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

ARTHUR AND DEVI NCENZI CONCRETE
SANTA ROSA CA

CENTRAL FENCE
SACRAMENTO CA

COLEVAN STEEL
W NDSOR CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SELBYS SO L
LOOM S CA

SPIRIT ROAD A LS
SAN JOSE CA

VETAL BEAM GUARD RAI L

STRI PI NG MARKERS AND RUMBLE STRI P

M NOR CONCRETE ( PARTI AL)

FENCE AND CABLE RAI L ( PARTI AL)

REBAR

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS, SI GNS AND TEMPORARY CRASH CUSHI ONS

ERCSI ON CONTRCL

PAVEMENT REI NFORCI NG FABRI C



01- 345204 Bl D245

01- LAK-29-R PAGE 3

05/ 06/ 03 05/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
CENTRAL FENCE COVPANY FENCI NG
SACRAMENTO CA
COLEMAN STEEL BAR RElI NFORCI NG STEEL
W NDSOR CA
Rl CHARD A HEAPS ELECTRI CAL ELECTRI CAL
SACRAMENTO CA
SCHOTKA CONSTRUCTI ON | NC SI GNS
AVERI CAN CANYON CA
SELBYS SO L ERCSI ON CONTRCL | NC ERCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENCO BRI DGES BOX CULVERT AND W NG WALLS

9888 KENT ST
ELK GROVE CA 95624

CENTRAL FENCE METAL BEAM GUARD RAI L
148 OITO Cl RCLE
SACRAMENTO CA 95822

CONTI NUED ON NEXT PAGE



01- 345204 Bl D245

01- LAK-29-R PAGE 4

05/ 06/ 03 05/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS
5555 NAPA H GHWAY
AVERI CAN CANYON CA 94503

WB E ELECTRI CAL
90 HLL RD
NOVATO CA 94945



01- 345204 Bl D245

01- LAK- 29- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 06/ 03 05/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 55 30. 00 1, 650. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 500. 00* 4, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 850. 00* 3, 850. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 000. 00* 13, 000. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 6 115. 00 690. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 280 1. 90 17, 632. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 18 20. 00 360. 00
9 (S) 120300 TEMPORARY PAVENMENT MARKER EA 640 4.25 2, 720. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 3, 000. 00 12, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 060 30. 00 61, 800. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 275. 00 3, 025. 00
13 150605 REMOVE FENCE M 370 25. 00 9, 250. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 20. 00 2, 600. 00
15 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 200 11. 00 2, 200. 00
STRI PE
16 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 400 6. 00 2, 400. 00
17 150742 REMOVE ROADSI DE SI GN EA 6 75. 00 450. 00
18 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 64 145. 00 9, 280. 00
19 152390 RELOCATE ROADSI DE SI GN EA 2 195. 00 390. 00
20 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 090 2. 00 16, 180. 00
(25 MM MAXI MUM)
21 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 160 7.00 8, 120. 00
(45 MM MAXI MUM)
22 (S) 030948 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 200 9. 00 1, 800. 00
(100 MV MAXI MUM)
23 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 41 500. 00 20, 500. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 24, 000. 00* 24, 000. 00
25 170101 DEVELOP WATER SUPPLY LS LUMP SUM 4, 500. 00* 4, 500. 00
26 190101 ROADWAY EXCAVATI ON VB 1,720 28. 00 48, 160. 00
27 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
28 190139 ROADWAY EXCAVATI ON ( UNSUI TABLE MATERI AL) VB 190 41.00 7,790. 00
29 190151 CHANNEL EXCAVATI ON VB 170 41.00 6, 970. 00
30 198001 | MPORTED BORROW VB 4,410 17.00 74, 970. 00
31 198200 SUBGRADE ENHANCEMENT FABRI C MR 410 8. 00 3, 280. 00
32 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 11 600. 00 6, 600. 00
33 (S) 203012 EROSI ON CONTROL (DRI LL™ SEED) HA 3 3, 800. 00 11, 400. 00



01- 345204 Bl D245

01- LAK- 29- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 06/ 03 05/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 030949 GUARDRAI LI NG WEED CONTROL MAT M 72 124.00 8, 928. 00
35 (S) 030950 WEED CONTROL NAT M2 16 126. 00 2, 016. 00
36 260201 CLASS 2 AGGREGATE BASE VB 1, 620 52. 00 84, 240. 00
37 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,740 55. 00 260, 700. 00
38 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,180 63. 00 74, 340. 00
39 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 2.7 100. 00 270. 00
REI NFORCI NG FABRI C)
40 393001 PAVEMENT REI NFORCI NG FABRI C MR 2,310 1. 60 3, 696. 00
41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 24 34. 00 816. 00
AREA)
42 394054 SHOULDER RUMBLE STRI P STA 7 250. 00 1, 750. 00
(AC, GROUND- I N | NDENTATI ONS)
43 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 110 620. 00 68, 200. 00
44 510138 CLASS 2 CONCRETE (W NGWALLS) VB 82 550. 00 45, 100. 00
45 (SF) 030951 BAR REI NFORCI NG STEEL (W NGMALLS) KG 3, 951 5. 50 21, 730. 50
46 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 13, 006 5. 00 65, 030. 00
47 566011 ROADSI DE SI GN - ONE POST EA 2 195. 00 390. 00
48 566012 ROADSI DE SI GN - TWO POST EA 8 275. 00 2, 200. 00
49 667051 525 MM X 375 MV CORRUGATED STEEL PI PE M 8 660. 00 5, 280. 00
ARCH (2.77 MM THI CK)
50 705474 525 MM X 375 MV STEEL FLARED END EA 4 300. 00 1, 200. 00
Pl PE ARCH SECTI ON
51 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 23 110. 00 2,530. 00
52 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 20 625. 00 12, 500. 00
53 731626 M NOR CONCRETE ( CURB AND CURB RAMP) VB 6 800. 00 4, 800. 00
54 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 320 46. 00 14, 720. 00
55 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 900. 00 900. 00
56 820112 MARKER ( CULVERT) EA 8 25. 00 200. 00
57 (S) 839521 CABLE RAI LI NG M 67 60. 00 4,020. 00
58 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 2,800. 00 11, 200. 00
59 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 550. 00 2, 200. 00
60 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 140 38. 00 5, 320. 00
61 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 000 .95 5, 700. 00
62 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.50 600. 00
63 (S) 850122 PAVEMENT MARKER EA 400 7.25 2, 900. 00
( RETROREFLECTI VE- RECESSED)
64 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 152, 500. 00* 152, 500. 00
65 999990 MOBI LI ZATI ON LS LUMP SUM 139, 100. 00* 139, 100. 00

TOTAL 1, 394, 143. 50



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

01- 345204

01- LAK-29-R

05/ 06/ 03

600.
3, 800.
126.
124.
33.
74.
80.
100.

00
00
00
00
00
00

350760.
94400.
270.

SUMMARY

1, 000.
5, 100.
22.
55.
71.
52.
72.
1, 000.

OF

REMA/

150000. 00
480. 00
27840. 00
360. 00
3200. 00
31200. 00
94760. 00
3025. 00
8510. 00
4550. 00
4000. 00
12000. 00
450. 00
5120. 00
400. 00
28315. 00
4640. 00
1200. 00
6478. 00
75000. 00
15000. 00
25800. 00
1500. 00
7980. 00
6460. 00
216090. 00
2050. 00
11000. 00
15300. 00
1584. 00
880. 00
115020. 00
246480. 00
84960. 00
2700. 00

N

N G

B

DDERS

Bl D245
PACE 7
05/ 07/ 03



01- 345204 Bl D245

01- LAK-29-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 06/ 03 05/ 07/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 1.70 3927. 00 2.00 4620. 00
41 50. 00 1200. 00 50. 00 1200. 00
42 250. 00 1750. 00 1, 500. 00 10500. 00
43 800. 00 88000. 00 1, 010. 00 111100. 00
44 600. 00 49200. 00 1, 000. 00 82000. 00
45 4.00 15804. 00 4.00 15804. 00
46 4.00 52024. 00 2.75 35766. 50
47 195. 00 390. 00 300. 00 600. 00
48 275.00 2200. 00 375. 00 3000. 00
49 500. 00 4000. 00 755. 00 6040. 00
50 900. 00 3600. 00 850. 00 3400. 00
51 120. 00 2760. 00 195. 00 4485. 00
52 600. 00 12000. 00 900. 00 18000. 00
53 800. 00 4800. 00 900. 00 5400. 00
54 46. 00 14720. 00 50. 00 16000. 00
55 900. 00 900. 00 1, 000. 00 1000. 00
56 25. 00 200. 00 20. 00 160. 00
57 60. 00 4020. 00 60. 00 4020. 00
58 2, 800. 00 11200. 00 3, 000. 00 12000. 00
59 550. 00 2200. 00 1, 000. 00 4000. 00
60 38. 00 5320. 00 50. 00 7000. 00
61 .95 5700. 00 1.10 6600. 00
62 2.50 600. 00 3.00 720. 00
63 7.25 2900. 00 50. 00 20000. 00
64 155, 000. 00* 155000. 00 155, 000. 00* 155000. 00
65 150, 000. 00* 150000. 00 25, 000. 00* 25000. 00

TOT 1, 549, 946. 00 1, 794, 347. 50



